G. R. S. 59] GPB 15,000 20 12 13

GENERAL AND REVENUE SECRETARIAT.

1899-1900
191 .
(Madras)

File No. 100

Serial Nos.

Papers Filed.

*Month*_____.

SUBJECT.

Sanctioning an Estimate for Rs 53/- for repairing the Stone Harivolay in the Kitchen attached to the Sri Narayanaswami temple at Melkote, Seringapatam Taluk.

PREVIOUS REFERENCES. LATER REFERENCES



1899-1900

1899-900.

From The Dy Commissioner

To Mysore District
The Secretary to the
Govt of Mysore

Dated 5th

Despatched, Mysore dcfte

Received December 1899.

General No. 93

No. /

Enclosure No. /

Save in
no
a/
9/12/99

Vide

I have the honor to forward herewith for Sanction an Estimate amounting to Rs 57/- for repairing the Kaveri (Harinkay) in the Kasba attached to the Sri Varayana-Swamy temple at Melkote. The Sub Division Officer

Vide no 5-96-7 dtd 15th 1/99

Read:—

No 596·7
Mur 7 150-92
En 101
27 15·12·'99.

Docket no 73
dated 5th December
1899, from the
Deputy Commissioner,
Mysore District,
submitting for
sanction an Estimate
amounting to Rs 55
for repairing the ~~stone~~
(Harivolay) in the
kitchen attached to
the Sri Narayana
Swami temple at
Melkote, Sirangapatam Taluk.

—— u ——

order thereon

—

The Estimate
for Rs 55 is sanctioned,
the charge being met

Hoskhead Savings

from the ~~Loan~~ A/c of

Rs 16,277-10-7 available

at the credit of the

Temple, ~~under Hoskhead~~,

as per Treasury Officer's

certificate engrossed

on the Estimate.

Murzai Secy

Dsd

To

The Deputy Comr.,

Mysore Distt

Returning the Estimate.

Comptr, with

Copy of the Abstract

Estimate & Treasury

Officer's certificate.

(General Serial No 30)

~~189~~ 1902

From H. Ramanujiya Esquire
Offg Deputy Commissioner
Mysore District

To L. Anantasami Iyengar B.A.
Deputy Secretary to Govt - Muzrai
Depts

Dated 13
Despatched 15 } March 1902

Received

General No. 277 } 189
No.

Enclosures No. one

Has the honor to forward herewith the compilation bill for Rs 55/- for repairing the oven in the kitchen of the Narayanaswami temple at Melkote as per Estimate Sanctioned in Government Proceedings No 506-7 / 150-92 dated 15th December 1899.

Forwarded the bill to the Comptroller

Rs

22/3/02

In Deputy Commissioner
Mysore District

V. dr 1573-4 d/ 27-3-02

OFFICE OF THE DEWAN OF MYSORE
RECEIVED
Date 17-3-02
REG. No 655
MUZRAI BRANCH

Central Jail Press, Bangalore.—4-7-98.—7,552.

Muzrai

Read:-

Govt Pro. No 596-7, Dy
Muz F. 150-92
15th December 1899, sanctioning an Estimate amounting to Rs 55/- for repairing the stone Karivelay in the Kitchen attached to the Sri Narayanaswami temple at Melkote Seringapatam Taluk.

And,

Docket No. 277, dated 12th March 1902, from the Dy Commr., Mysore District, submitting for countersignature and transmission to the Comptroller for adjustment a completion bill for Rs 55/-, being the actual cost incurred on account of the above work.

Order thereon:-

No. 1513-4 En 1 Dy 27.3.02.
Muz F. 150-92

The Completion bill for Rs 55/- is countersigned and forwarded to the Comptroller for adjustment.

27/3/02

Dy Secretary
Muzrai Deptt

To
The Dy Commr., Mysore District.
Compt., No. G. with 1 Completion bill.